



TRAVANCORE TITANIUM PRODUCTS LIMITED

Kochuveli, Thiruvananthapuram 695 021 email: contract@ttpltd.in
Phone : 0471 2502163

CD/CN/SR- 12/Replacing Damaged AC Sheets /20-21

10/09/2020

TENDER NOTICE

Sealed tenders are invited from registered/experienced Contractors in prescribed format for the work as per the schedule attached. The Tender Form can be had from the office of the undersigned between 10:00 a.m and 3.00 p.m on all working days except Saturdays on remitting the Tender Form cost of **Rs.1,000/- +GST @18% (Total Rs.1,180/-)**. Tender document can also be downloaded from our website www.travancoretitanium.com and shall submit the Tender along with DD against the Tender Form cost & EMD in favour of Travancore Titanium Products Limited payable at Thiruvananthapuram. The bids will be opened at the date and time given below in the presence of the tenderers present at that time.

The tender shall be enclosed in an envelope, sealed and superscribed with **“TenderNo.& date, due date and the name of work.** The same shall then be forwarded to the **“Manager (Commercial), Travancore Titanium Products Limited, Kochuveli P.O, Thiruvananthapuram, Kerala, Pin.695 021”.**

Name of Work: “Replacing Damaged AC Sheets inside & outside TiO₂ Plant”

EMD: Rs.12,110/- (refundable)

Sealed Tenders will be received at our office on all working days and the due date of submitting the same is on **18.09.2020** at 12.00 noon. Tenders received after the due date & time will not be accepted. Fax/email offers also will not be accepted.

The bids will be opened at 2.00 pm on **18.09.2020** in the presence of the Tenderers present at the time.

For TRAVANCORE TITANIUM PRODUCTS LTD.


Manager (Commercial)

Encl: Proforma & Work schedule

Signature of the Tenderer:

Page 1 of 1



TRAVANCORE TITANIUM PRODUCTS LIMITED

Kochuveli, Thiruvananthapuram 695 021

Phone : 0471 2502163 email: contract@ttpltd.in

Tender Notice

CD/CN/SR-12/Replacing Damaged AC Sheets/20-21

10/09/2020

Name of Work : “ Replacing Damaged AC Sheets inside & outside TiO₂ Plant ”

Due date: 18.09.2020

1. **Scope of work:** Detailed in Work schedule
2. **Quantity:** Detailed in Work schedule
3. **Price:** Lumpsum amount for the entire work shall be quoted.
4. **Period:** The work should be completed within **Three Months** from the date of receipt of Work Order.
5. Lump sum quantities considered in the estimate are approximate and no extra claim is permissible.
6. The contractor has to supply as many specialized workers and necessary tools and tackles based on the urgency of work as mentioned by Engineer-in-charge and the work has to be completed within the time limit.
7. Necessary quantity of AC sheet, galvalume sheet, bolt & nut (J, L hooks), MS material, primer, rubber based paint, thinner etc will be supplied by the company free of cost.
8. It is the contractor's responsibility for the purchase of required gas cylinders.
9. The following materials will be supplied by the company at the rates noted below subject to availability.
 - (a) Oxygen Cylinder @ 295/cylinder
 - (b) Acetylene Gas @ 1310/cylinder
10. The company is no way responsible for any loss or damage to the materials entered in TTPL campus by the contractor.
11. All the balance materials should be removed and cleared the work site at the end of every day. The work site must be cleaned before submitting the bill.
12. Part payment will be made after satisfactory completion of the work with the recommendation of the officer in charge. Contractor shall submit Entry Pass issued from Main Gate along with the bills.
13. It is entirely the contractor's responsibility to provide all safety equipments wherever necessary to their workmen. The Company is in no way responsible for any injury, disability or death of contractor's workmen due to non-compliance of safety regulations.

Signature of the Bidder:

Page 1 of 5

